

ADDENDUM 1

DATE: June 2, 2016

PROJECT NAME: NAVAJO TRIBAL UTILITY AUTHORITY WASTEWATER TREATMENT PLANT UPGRADES

PROJECT NO. 115111

TO: ALL PLAN HOLDERS OF RECORD

This Addendum forms a part of the Contract Documents and modifies or supplements the Project Manual or the Drawings as indicated below. All other provisions of the Contract Documents shall remain unchanged. This Addendum is hereby made a part of the Contract Documents to the same extent as those provisions contained in the original documents and all itemized listings thereof. Bidders shall acknowledge receipt of this Addendum in the appropriate space on the Bid Proposal form.

Contents

CLARIFICATIONS/INFORMATION	1
BID DOCUMENTS (VOLUME 1)	3
BID DOCUMENTS TECHNICAL SPECIFICATIONS (VOLUME 2)	3
BID DOCUMENTS DRAWINGS (VOLUME 3)	Э

CLARIFICATIONS/INFORMATION

The list below includes clarifications to questions. If not listed below, the answer is included in the modifications.

- 1. All oral statements and clarifications made shall not be relied upon and will not be binding or legally effective. Questions must be submitted in writing to Ms. Avis Jimm at avisj@ntua.com.
- 2. Question: Can you give me a better idea of exactly what these jobs consist of?

Response:

- i. Chinle WWTP
 - a) Earthwork and Sludge moving
 - b) Lagoon Construction

2201 San Pedro Drive, NE Tel: 505.884.0700

Building 4, Suite 200

Albuquerque, NM 87110 Fax: 505.884.2376

Rev. 20101004

- c) Yard Piping
- d) Fencing and gates
- e) 5-25-HP AIRE-O2 Aerators (Install only)
- f) 1-15-HP AIRE-O2 Aerators (Install only)
- g) Electrical Upgrades
- h) Generators and structures
- ii. Pinon WWTP
 - a) 7-15 HP AIRE-O2 Aspirating Aerators (Install only)
 - b) 1-25 HP AIRE-O2 Aspirating Aerator (Install only)
 - c) Fencing, gates and handrails
 - d) Electrical Upgrades
 - e) Generators and structures
- iii. Kayenta WWTP
 - a) Earthwork
 - b) 3-10 HP AIRE-O2 Aspirating Aerators (Install only)
 - c) 3-15 HP AIRE-O2 Aspirating Aerator (Install only)
 - d) 2-25 HP AIRE-O2 Aspirating Aerators (Install only)
 - e) Electrical Upgrades
 - f) Generators and structures
- iv. Ganado WWTP
 - a) 3-25 HP AIRE-O2 Aspirating Aerators (Install only)
 - b) Handrails
 - c) Electrical Upgrades
 - d) Generator and structures
- v. Tuba City WWTP
 - a) Yard Piping
 - b) 9-25 HP AIRE-O2 Aspirating Aerators (Install only)
 - c) Electrical Upgrades
- 3. **Question**: Can the bid date be postponed?

Response: Please submit this question at the prebid meeting.

4. **Question**: What is the engineer's estimate or the project budget?

Response: At the moment, we are not releasing that information.

5. **Question**: Regarding the mandatory Pre-Proposal Meeting, can you email us the plans and specification or will you have them at the meeting on Friday?

Response: Ms. Jimm is not in the office today. The plans will be available when she returns. We will be issuing an addendum today cancelling the mandatory prebid meeting that was set for tomorrow because most contractors don't have the bid documents yet. The plans should be available on the plan room websites. I personally sent them to Construction reporter, Builders news, Isqft and Dodge Data and Analytics. If I did not send to your plan room, please let me [Allena Muskett via Avis Jimm] know.

BID DOCUMENTS (VOLUME 1)

INSTRUCTIONS TO BIDDERS: SECTION 1, Schedule of Activities. DELETE the following:
"Mandatory Pre-Bid Meeting June 3, 2016 @ 8am (DST) NTUA Tuba City Office Tuba City, AZ.
Site Visits to follow meeting" and REPLACE with "To be rescheduled, date and time will be issued in the next addendum."

BID DOCUMENTS TECHNICAL SPECIFICATIONS (VOLUME 2)

2. No Change

BID DOCUMENTS DRAWINGS (VOLUME 3)

1. No Change.

Smith Engineering Company

Allena Muskett, P.E.

DATE: 6/2/2016

Enclosures: None

Project Engineer