

**CONTINUATION OF  
SECTION B - SUPPLIES OR SERVICES AND PRICE**

**B.1 PRICE SCHEDULES**

- (a) Offers will be considered for award on the Price Schedules 1, 2 and 3, but no offer will be considered for award on only part of the Price Schedules.
  - (1) Offerors shall complete Price Schedules 1, 2 and 3. Offers for less than the total of Price Schedules 1, 2 and 3 will be considered nonresponsive and will not be evaluated for award.
  - (2) Offers will be evaluated based on the total of Price Schedules 1, 2 and 3.
- (b) Offers are subject to the terms and conditions of this solicitation.
- (c) Quantities in the Price Schedules are estimated quantities for comparison of offers only and except as provided in the contract clause at FAR 52.211-18, Variation in Estimated Quantity, no claim shall be made against Government for overruns or underruns. The contract clause at FAR 52.211-18, Variation in Estimated Quantity does not apply to lump sum items.
- (d) See contract clause at WBR 1452.232-81, Payment for Mobilization and Preparatory Work, for CLIN 1 of Price Schedules 1, 2 and 3.
- (e) Definitions:
  - (1) CLIN - Contract Line Item Number.

R17PS00812

NGWSP Block 9 through 11

## PRICE SCHEDULE 1 (Reach 9)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
1	WBR 1452.232. 81	Mobilization and Preparatory Work	For the lump sum of		\$
2	01 31 30	Contract Document Management System	For the lump sum of		\$
3	01 56 15	Utility Crossing Investigation	For the lump sum of		\$
4	02 82 20	Pipe Removal and Disposal of Asbestos Containing Materials	10,000 lin. ft.	\$	\$
5	26 42 10	Cathodic Protection and Corrosion Monitoring Systems	For the lump sum of		\$
6	31 02 10	Water for Dust Abatement	11,500 MGal	\$	\$
7	31 02 30	Dust Palliative	For the lump sum of		\$
8	31 11 00	Clearing and Grubbing	For the lump sum of		\$
9	31 14 10	Stripping, Stockpiling and Placement	For the lump sum of		\$
9A	31 23 22	Mobilization of Trench Box	For the lump sum of		\$
9B	31 23 22	Use of Trench Box	1,400 lin. ft.	\$	\$
10	31 23 22	Excavation for Pipe Trenches	310,000 yd <sup>3</sup>	\$	\$
11	31 23 22	Rock Excavation for Pipe Trenches	29,000 yd <sup>3</sup>	\$	\$
12	31 23 22	Embedment in Pipe Trenches	28,800 yd <sup>3</sup>	\$	\$
13	31 23 22	Backfill for Pipe Trenches	203,000 yd <sup>3</sup>	\$	\$

R17PS00812

NGWSP Block 9 through 11

## PRICE SCHEDULE 1 (Reach 9)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
14	32 15 10	Gravel Surfacing	3,460 ton	\$	\$
15	32 91 60	Erosion Control Blanket	11,500 yd <sup>2</sup>	\$	\$
16	33 05 21	Bored Road Crossing Gas Plant Road	90 lin. ft.	\$	\$
17	33 05 21	Bored Gas Line Crossings	285 lin. ft.	\$	\$
18A	33 11 10	Line Pipe	120,893 lin. ft.	\$	\$
18B	33 11 10	K Class Line Pipe	730 lin. ft.	\$	\$
64	33 11 10	Filling and Testing Pipe	For the lump sum of		\$
65	33 11 10	Repair Kits	For the lump sum of		\$
66A	33 22 15	Sectionalizing Valve Assemblies – Class 150	9 ea.	\$	\$
68A	33 22 15	Sectionalizing Valve Assemblies – Class 250	12 ea.	\$	\$
69	33 22 15	48-Inch Sectionalizing Valve Assemblies – Class 350	3 ea.	\$	\$
70	33 22 15	Six Inch Diameter Air Valve Assemblies – 150 lb	3 ea.	\$	\$
71	33 22 15	Six Inch Diameter Air Valve Assemblies – 300 lb	13 ea.	\$	\$
72	33 22 15	Six Inch Diameter Air Valve with Manhole Assemblies – 150 lb	10 ea.	\$	\$

R17PS00812

NGWSP Block 9 through 11

## PRICE SCHEDULE 1 (Reach 9)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
73	33 22 15	Six Inch Diameter Air Valve with Manhole Assemblies – 300 lb	28 ea.	\$	\$
74	33 22 15	Six Inch Diameter Blowoff Assemblies – 300 lb	9 ea.	\$	\$
75	33 22 15	Six Inch Diameter Blowoff with Manhole Assemblies – 150 lb	12 ea.	\$	\$
76	33 22 15	Six Inch Diameter Blowoff with Manhole Assemblies – 300 lb	25 ea.	\$	\$
77	33 22 15	24-Inch Buried Manhole Assemblies – 150 lb	12 ea.	\$	\$
78	33 22 15	24-Inch Buried Manhole Assemblies – 300 lb	3 ea.	\$	\$
79	35 42 35	Wash Crossing 90023+26	For the lump sum of		\$
80	35 42 35	Wash Crossing 90077+09	For the lump sum of		\$
81	35 42 35	Wash Crossings 90095+94 and 90097+40	For the lump sum of		\$
82	35 42 35	Wash Crossing 90106+05	For the lump sum of		\$
83	35 42 35	Wash Crossing 90124+68	For the lump sum of		\$
84	35 42 35	Wash Crossing 90163+39	For the lump sum of		\$
85	35 42 35	Wash Crossing 90261+28	For the lump sum of		\$
86	35 42 35	Wash Crossing 90283+24	For the lump sum of		\$

R17PS00812

NGWSP Block 9 through 11

## PRICE SCHEDULE 1 (Reach 9)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
87	35 42 35	Wash Crossing 90298+25	For the lump sum of		\$
88	35 42 35	Wash Crossing 90376+25	For the lump sum of		\$
89	35 42 35	Wash Crossing 90389+71	For the lump sum of		\$
90	35 42 35	Wash Crossing 90401+39	For the lump sum of		\$
91	35 42 35	Wash Crossing 90465+63	For the lump sum of		\$
92	35 42 35	Wash Crossing 90579+06	For the lump sum of		\$
93	35 42 35	Wash Crossing 90609+15	For the lump sum of		\$
94	35 42 35	Wash Crossing 90628+16	For the lump sum of		\$
95	35 42 35	Wash Crossing 90833+35	For the lump sum of		\$
96	35 42 35	Wash Crossing 91186+26	For the lump sum of		\$

TOTAL FOR PRICE SCHEDULE 1 (Reach 9) \$\_\_\_\_\_

R17PS00812

NGWSP Block 9 through 11

## PRICE SCHEDULE 2 (Reach 10)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
1	WBR 1452.232. 81	Mobilization and Preparatory Work	For the lump sum of		\$
2	01 56 15	Utility Crossing Investigation	For the lump sum of		\$
3	26 42 10	Cathodic Protection and Corrosion Monitoring Systems	For the lump sum of		\$
4	31 02 10	Water for Dust Abatement	450 MGal	\$	\$
5	31 02 30	Dust Palliative	For the lump sum of		\$
6	31 11 00	Clearing and Grubbing	For the lump sum of		\$
7	31 14 10	Stripping, Stockpiling and Placement	For the lump sum of		\$
7A	31 23 22	Mobilization of Trench Box	For the lump sum of		\$
7B	31 23 22	Use of Trench Box	200 lin. ft.	\$	\$
8	31 23 22	Excavation for Pipe Trenches	11,800 yd <sup>3</sup>	\$	\$
9	31 23 22	Rock Excavation for Pipe Trenches	1,500 yd <sup>3</sup>	\$	\$
10	31 23 22	Embedment in Pipe Trenches	1,000 yd <sup>3</sup>	\$	\$
11	31 23 22	Backfill for Pipe Trenches	8,800 yd <sup>3</sup>	\$	\$
12A	33 11 10	Line Pipe	4,700 lin. ft.	\$	\$
17	33 11 10	Temporary Construction Line	For the lump sum of		\$
18	33 11 10	Filling and Testing Pipe	For the lump sum of		\$

R17PS00812

NGWSP Block 9 through 11

## PRICE SCHEDULE 2 (Reach 10)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
19	33 11 10	Repair Kits	For the lump sum of		\$
20	33 22 15	Six Inch Diameter Air Valve with Manhole Assemblies – 150 lb	2 ea.	\$	\$
21	33 22 15	Six Inch Diameter Blowoff with Manhole Assemblies – 150 lb	1 ea.	\$	\$
22	33 22 15	24-Inch Buried Manhole Assemblies – 150 lb	1 ea.	\$	\$

TOTAL FOR PRICE SCHEDULE 2 (Reach 10) \$\_\_\_\_\_

R17PS00812

NGWSP Block 9 through 11

## PRICE SCHEDULE 3 (Reach 11)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
1	WBR 1452.232. 81	Mobilization and Preparatory Work	For the lump sum of		\$
2	01 56 15	Utility Crossing Investigation	For the lump sum of		\$
3	26 42 10	Cathodic Protection and Corrosion Monitoring Systems	For the lump sum of		\$
4	31 02 10	Water for Dust Abatement	2,100 MGal	\$	\$
5	31 02 30	Dust Palliative	For the lump sum of		\$
6	31 11 00	Clearing and Grubbing	For the lump sum of		\$
7	31 14 10	Stripping, Stockpiling and Placement	For the lump sum of		\$
7A	31 23 22	Mobilization of Trench Box	For the lump sum of		\$
7B	31 23 22	Use of Trench Box	400 lin. ft.	\$	\$
8	31 23 22	Excavation for Pipe Trenches	49,200 yd <sup>3</sup>	\$	\$
9	31 23 22	Rock Excavation for Pipe Trenches	3,200 yd <sup>3</sup>	\$	\$
10	31 23 22	Embedment in Pipe Trenches	4,750 yd <sup>3</sup>	\$	\$
11	31 23 22	Backfill for Pipe Trenches	32,000 yd <sup>3</sup>	\$	\$
12	32 15 10	Gravel Surfacing	510 tons	\$	\$
13	32 91 60	Erosion Control Blanket	1,000 yd <sup>2</sup>	\$	\$



R17PS00812

NGWSP Block 9 through 11

## PRICE SCHEDULE 3 (Reach 11)

CLIN	Section	Supplies or Services	Quantity and Unit	Unit Price	Amount
14	33 05 21	Bored Road Crossing; BIA Road 9	450 lin. ft.	\$	\$
15A	33 11 10	Line Pipe	21,980 lin. ft.	\$	\$
15B	33 11 10	K Class Line Pipe	200 lin. ft.	\$	\$
26	33 11 10	Filling and Testing Pipe	For the lump sum of		\$
27	33 11 10	Repair Kits	For the lump sum of		\$
28	33 22 15	42-Inch Sectionalizing Valve Assemblies – Class 350	2 ea.	\$	\$
29	33 22 15	Six Inch Diameter Air Valve Assemblies – 300 lb	2 ea.	\$	\$
30	33 22 15	Six Inch Diameter Air Valve with Manhole Assemblies – 300 lb	5 ea.	\$	\$
31	33 22 15	Six Inch Diameter Blowoff Assemblies – 300 lb	2 ea.	\$	\$
32	33 22 15	Six Inch Diameter Blowoff with Manhole Assemblies – 300 lb	4 ea.	\$	\$
33	33 22 15	24-Inch Buried Manhole Assemblies	6 ea.	\$	\$
34	35 42 35	Wash Crossing 11167+00	For the lump sum of		\$

TOTAL FOR PRICE SCHEDULE 3 (Reach 11) \$\_\_\_\_\_

**TOTAL FOR PRICE SCHEDULES 1, 2 and 3 \$\_\_\_\_\_**

**END OF SUPPLIES OR SERVICES AND PRICES**

**This page intentionally left blank.**