THE NAVAJO NATION

JONATHAN NEZ | PRESIDENT MYRON LIZER | VICE PRESIDENT

January 25, 2021 AD21-103

Sharlene Begay-Platero, Industrial Development Specialist

NAVAJO NATION - PROJECT DEVELOPMENT DEPARTMENT
Post Office Box 663

Window Rock, Arizona 86515

RE: CHURCH ROCK PHASE Il FACTORY & WAREHOUSE FACILITY
Dear Ms. Begay-Platero:

The Office of Navajo Labor Relations (ONLR) received your request for prevailing wage rates
for the above reference project. Please [ind attached the ONLR wage rates which are applicable to
the building construction project.

Pursuant to the NPEA Section 607(B)(1) "...In all cases where construction is contemplated
for which prevailing wage rates have not been set, the contract letting entity shall submit
to ONLR a written request for a project prevailing wage scale. Such request shall be
submitted not less than 60 days prior to the scheduled date for bid solicitation and shall
include detailed information on the anticipated construction classifications, nature' of the
project and completion plans...."

The ONLR respectfully requests that Navajo Nation Project Development Department to review
the requirements of the Navajo Preference in Employment Act (NPEA) before any work begins.
If a Pre-Construction Conference is scheduled, the Window Rock ONLR Office at (928) 871-
6800 is to be notified and a representative will explain the applicable laws to the general
contractor and subcontractors, where necessary.

Should you have any questions, contact our office at (928) 871-6800. Thank You.

%Sf\ncerely,
Michael Armijo, CEA
OFFICE OF NAVAJO LABOR RELATIONS

ATTACHMENTS
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OFFICE OF NAVAJO LABOR RELATIONS
PREVAILING WAGE

Wage Decision: ONLR21-0470B Date Issued: January 25, 2021

BUILDING CONSTRUCTION

Building Construction includes the construction, demolition, rehabilitation, and repairs of
sheltered enclosures with walk-in access for the purpose of housing persons, machinery,
equipment, or supplies.

CHURCH ROCK PHASE II FACTORY & WAREHOUSE
FACILITY
NAVAJO NATION PROJECT DEVELOPMENT DEPARTMENT

Effective January 1, 2021

| . , -

Trade Classifications: | Hourly Rate: |

. Asbestos Worker _ - $23.36 .
Brick Layer/ Block Layer o L $19.79

~ Boilermaker S _ $2635 ‘

~ Carpenter - } $21.02

~ Cement Mason/Finisher ] $19.36

_ Drywall Hanger - | $18.93
Drywall Finisher/Taper - ] $18.73

__ Electrician ] o | $22.74
Glazier B - - } $19.05
Insulator S $2087
Ironworker - - } $25.95

~ Laborer _ | $17.01 |
Lather - o ] $19.40 !
Mechanic , S ; $2087
Painter - D $18.70
Plasterer o - ) - i $ 18.68 I

. Plumber/Pipe Fitter S | $2402

~ Roofer o o $18.95

Sheet Metal Worker B ] $24.07

~ Soft Floor Layer - $1868
Sprinkler Fitter $ 25.86

| Tile Layer/Setter $ 18.68

Page 1 of 2



Truck Drivers: | Hourly Rate:
Dump Truck - - $19.53
~ Flatbed Truck - » $19.10
Water Truck $19.19
Equipment Operators: i Hourly Rate: I
~ Backhoe - , $2201
.~ Broom - . $21.26 ‘
. Bulldozer - $21.96 |
Crane - ‘ $22.74
.~ Front End Loader _ $20.32
‘, ~ Motor Grader - - . $20.87
Paver _ $20.71
~ Roller/Compactor - - . $2046
Scraper | $22.01
~ Trencher $22.01

The rates listed above are required minimum ONLR Prevailing Wage Rates. Contractors
may pay rates above these rates. The ONLR Director will add wage rates for unlisted
classifications needed for work only after review and approval. Overtime is one and one -
half time the basic rate for hours worked over forty hours in one week. Foremen will
receive an additional $6.24 per hour. Where Federal Funds are involved, the Davis-
Bacon rates apply. Other exceptions may apply in accordance with the Navajo Preference
in Employment Act (NPEA), Section 7(E). Apprentices must be enrolled in a recognized
apprenticeship program as required by Section 7(A)(6) of the NPEA. The appropriate
apprenticeship program as outlined by the NPEA Section 7(E)(7) will govern wage rates for
such apprentices. These wages apply only to the CHURCH ROCK PHASE |l FACTORY &
WAREHOUSE FACILITY construction project.

(2|0

Girtis, P'\rogram Manager | Date

Ronald M.

REVISED 01/11/2021marmijo

Page 2 of 2



