

Twin Lakes Well Pump House					
SEQ. NO.	Item Description	UNIT	QTY	UNIT PRICE	AMOUNT
1	Mobilization/Demobilization (Shall be within 5% of the base bid) (TP-01)	LS	1		
2	Concrete pad construction (STP-1.0)	LS	1		
3	Permanent equipment procurement (STP-1.0)	Lump Sum Contingency Allowance			\$ 80,000.00
Water Transmission Mains					
4	4" DI water pipe (TP-04)	LF	30		
5	4" gate valves (TP-04)	EA	1		
6	6" gate valves (TP-04)	EA	1		
7	Connection to existing watermain (TP-04)	LS	1		
8	Flush hydrants (TP-04)	LS	1		
9	4" C-900 water line (TP-04)	LS	1		
Pumphouse Construction					
10	Pumphouse site grading (STP-2.0)	LS	3		
11	Pumphouse foundation and structure (STP-2.0)	LS	4		
12	Pumphouse piping (STP-2.0)	LS	5		
13	Chlorination Equipment (STP-5.0)	LS	6		
14	Pumphouse electrical (STP-2.0)	LS	7		
15	Ornamental rod iron security fence and gates (STP-2.0)	LS	8		
16	Gravel cover (TP-60)	LS	9		
17	12' wide gravel access road (STP-4.0)	LS	10		
Pumphouse SCADA Integration					
18	SCADA electrical control (STP-3.0)	Lump Sum Contingency Allowance			\$ 44,000.00
19	Well level transducer/transmitter (STP-3.0)	CY	25		
20	4" magnetic flow meter (STP-3.0)	LS	1		
SUBTOTAL CONSTRUCTION					
Navajo Nation Tax				6%	
TOTAL CONSTRUCTION					